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What is the Global Project II? 

The Global Project II (GPII) is a special form of cooperation between the German Red Cross (GRC) and the 

German Federal Foreign Office (FFO) in international humanitarian aid1. It aims at reducing the negative impacts 

of sudden-onset disasters and (protracted and forgotten) crises on the affected population by strengthening 

and further developing the RCRC Movement and the wider humanitarian system to deliver high quality, 

effective and needs-based humanitarian aid. 
GPII is complemented by the Global Project I (GPI) which focuses on the provision of high quality, context- 

specific implementation of humanitarian assistance through the RCRC Movement. The combination and 

interlinkage of the two Global Projects enables thematic developments that are oriented towards the needs 

of humanitarian aid projects as well as to the wider humanitarian system. 

 
Thematic areas 

Building on new learnings and innovations, GPII provides support to National Red Cross Red Crescent 
societies as well as to humanitarian operations in three thematic key areas to contribute to the effective 
delivery of humanitarian aid: Humanitarian Disaster Risk Reduction (DRR), Anticipatory Action and 

Health. Cross-cutting themes of GPII are Humanitarian Aid in Urban Areas, Information 

Management/Digitalization and Climate Change. GPII is the main contributor to the Anticipation Hub 
which has been established in 2020. 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1 A first Global Project II was implemented between 2019 and 2022.

Thematic key areas for GPII 

Humanitarian DRR Anticipatory Action Health 

Humanitarian Disaster Risk 
Reduction aims at preventing 

new and reducing existing 
disaster risks and managing 
residual risks, contributing to 
strengthening resilience and 

therefore to the achievement of 
sustainable development. 

 
To achieve this, technical 

support is provided focusing on 
impacts of climate change, 

urban and fragile contexts as 
well as on digitalization. 

Disaster preparedness is 
promoted, and anticipatory 

action is integrated into DRR. 

Anticipatory Action is defined as 
acting ahead of predicted hazards 

to prevent or reduce acute 
humanitarian impacts before they 

fully unfold. 
 

To achieve this, Anticipation is 
scaled up by increasing funding; 
expanding geographical regions 
covered by Anticipatory Action 

and including complex crises as 
well as non-weather extreme 

events. A focus is on 
methodological development and 

strengthening capacities, e.g., 
through learning. 

Health is a sectoral topic of 
relevance in all phases of the 

disaster continuum, which 
requires effective integration with 
other thematic areas. WASH is 

considered as an 
integral part of health 

interventions. 
 

GPII contributes to the further 
development of cash and voucher 

assistance methods for health 
interventions, review approaches 
for urban contexts, strengthen the 
use of digital tools, while providing 
technical and operational support, 

and contributing to capacity 
building, learning and advocacy 

and policy efforts. 
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Main Pillars of GP II 

 
 

   
 
 
 

GPII Intervention Logic 

 
 

 

 
Steering Mechanism 

 

The steering mechanism between the GRC and FFO serves to determine the sectoral, regional and thematic-

strategic priorities of the GPII. It consists of an annual strategic dialogue, which also serves to steer the 

cooperation and to exchange on the implementation status of the Global Project funding. Continuous 

coordination between the FFO and GRC on specific context-related, technical and funding-related topics 

takes place. The GRC has various mechanisms in place to ensure a close coordination between GPI and 

GPII. 
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from implementation and the 

 

 

 
Policy/Advocacy 

 
findings and achievements 

 

 


